

Improvements to Health Centers for Infection Control
Riverhead Health Center
and Tri Community Health Center
(CAPITAL PROJECT 4075/4022)

CONTRACT NO. 1
GENERAL CONSTRUCTION

ESTIMATED BUDGET: \$360,000

BID DATE: 4/9/02

CONTRACTOR	GC BID 4022	GC BID 4075	TOTAL BID	SECURITY	REMARKS
CONSTRUCTION CONSULTANTS	\$218,000.00	\$40,000.00	\$258,000.00	5% BB	
SKS CONSTRUCTORS, INC.	\$272,000.00	\$379,000.00	\$651,000.00	5% BB	
STALCO CONSTRUCTION	\$58,620.00	\$342,620.00	\$401,240.00	5% BB	
TAST CORPORATION					
W.J. WALSH STRUCTURE CORP.					

Present: S. Bordonaro
 J. Morante
 D. Sealey

**Improvements to Health Centers for Infection Control
Riverhead Health Center
and Tri Community Health Center
(CAPITAL PROJECT 4075/4022)**

**CONTRACT NO. 2
PLUMBING**

ESTIMATED BUDGET: \$ 45,000

BID DATE: 4/9/02

CONTRACTOR	BID	SECURITY	REMARKS
ARA PLUMBING & HEATING	\$52,317.00	5% BB	
JACK C. HIRSCH, INC.	\$38,343.00	5% BB	
MANNING PLUMBING & HEATING	\$37,350.00	5% BB	

Present: S. Bordonaro
J. Morante
D. Sealey

**Improvements to Health Centers for Infection Control
Riverhead Health Center
and Tri Community Health Center
(CAPITAL PROJECT 4075/4022)**

**CONTRACT NO. 3
HVAC**

ESTIMATED BUDGET: 530,000

BID DATE: 4/9/02

CONTRACTOR	BID	ADD ALT H-1	SECURITY	REMARKS
FLEET MECHANICAL	\$329,000.00	\$46,000.00	5% BB	
GEO TECH CONST. CORP.	\$434,860.00	\$124,860.00	5% BB	
THOMAS & CATHERINE FLEET				
TOTAL CONTROL CONCEPTS				

Present: S. Bordonaro
J. Morante
D. Sealey

**Improvements to Health Centers for Infection Control
Riverhead Health Center
and Tri Community Health Center
(CAPITAL PROJECT 4075/4022)**

**CONTRACT NO. 4
ELECTRICAL**

ESTIMATED BUDGET \$185,000

BID DATE: 4/9/02

CONTRACTOR	BID	SECURITY	REMARKS
ALL SERVICE ELECTRIC	\$159,850.00	5% BB	
J.P. DALY & SONS, INC.			
KND LICENSED ELECTRICAL	\$163,400.00	5% BB	
MMJ ELECTRICAL, INC.	\$217,455.00	5% BB	

Present: S. Bordonaro
J. Morante
D. Sealey